

ALTERNATES

- 3 For the substitution of the following in lieu of std. cold-applied mastic joints, add:

	Hot-poured Bituminous	Pre-cast Bituminous "Slip Seal," etc.	Pre-cast Resin Compound "Amvit," etc.
24"	\$1.00	\$0.90	-
21"	1.00	0.70	-
18"	0.75	0.50	\$1.65
15"	0.50	0.36	0.98
12"	0.50	0.27	0.79
10"	0.40	0.21	0.64
8"	0.25	0.14	0.50

Item No.	Description	Unit	Unit Price
5	Segmental conc. block constr. in lieu of brick constr. for M. H.'s deduct	L.F.	\$ 2.50

ARTICLE IV. PROGRESS PAYMENTS -- Unless otherwise specified, the Owner shall make payments on account of the contract as provided therein, as follows:

On or about the tenth day of each month, 90% of the value, based on the contract prices of labor and materials incorporated in the work during the preceding calendar month, as estimated by the Engineer.

Remainder of contract base proposal, properly adjusted for extras and credits, will be paid within sixty (60) days of final acceptance of the work by the Owner, as described in "General Conditions."

ARTICLE V. Contract documents shall consist of the following component parts:

- I. This Agreement
- II. Instructions to Bidders
- III. Contractor's Proposal as Accepted by the City
- IV. General Conditions
- V. Special Conditions
- VI. Notice to Contractors
- VII. Plans and Specifications
- VIII. Supplementary Addenda and Exhibits

This instrument together with the documents hereinbefore mentioned, form the Contract, and they are as fully a part of the Contract as if hereto attached or herein repeated. In the event that any provision in any of the component parts of this Contract conflicts with any provision of any other component part, the provision in the component part first enumerated herein shall govern, except as otherwise specifically stated.

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed in two original counterparts the day and year first above written.

Countersigned

by (signed) Joseph Sern Vice President

THE BOAM COMPANY

Contractor

31411 W. Eight Mile Rd., Livonia, Mich.

Address

By (Signed) Oscar W. Kasbauski

Title Sec. & Treas.

Attest:

(Signed) R. H. Kinkaid

CITY OF LEBANON, INDIANA

By (Signed) Max Edwards
Mayor

SUPPLEMENTAL AGREEMENT

THIS SUPPLEMENTAL AGREEMENT made the 31st day of July, in the year nineteen hundred fifty-seven by and between THE BOAM COMPANY, LIVONIA, MICHIGAN, hereinafter called the "Contractor" and the CITY OF LEBANON, INDIANA, hereinafter called the "Owner".

WITNESSETH, that the Owner and the Contractor for the consideration stated herein agree as follows:

Scope of Work--The Contractor shall furnish all the materials specified and perform all of the sewer work shown on page 31 of the drawings and described in Sewerage Improvements, Contract A, on file with the City Clerk of Lebanon as prepared by Paul J. Kleiser & Associates, said sewer being located on Old U.S. Highway 52 south of Noble Street and extending approximately 2,000 feet.

Payment--Since this sewer was shown on the drawings, this work is not considered as a change or ordered extra work even though the quantities were not included in the Proposal. The Contract for "Sewerage Improvements" is hereby increased in the amount of \$13,157.60 based on the unit prices accepted by the Owner.

The exception to this price extension agreement is subject to a possible revision brought about by the type of concrete pavement to be removed and/or replaced. When the